INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06

PAGE : 731 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  134,982.55 ROUTE : 37
CALL ORDER  : 731 CONTRACT ID : T -27660-A COUNTIES : ALLEN
LETTING DATE : 07/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 10/14/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 32-0023574 PAVEMENT MARKING SYSTEM LLC $ 68,693.25 100.0000%
2 74-2085312 NES TRAFFIC SAFETY L.P. $ 71,828.98 104.5648%
3 04-3076608 UNITED RENTALS HIGHWAY TECH INC $ 137,171.75 199.6874%
IC 1 ) 32-0023574 IC 2 ) 74-2985312 IC 3 ) 04-3076608
IPAVEMENT MARKING SYSTEM LLC |NES TRAFFIC SAFETY L.P. JUNITED RENTALS HIGHWAY TECH I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 PAVEMENT MARKINGS

0003 105-08520 1.000 EACH 100.00000 100.00 100.00000 100.00 400.00000
CELLULAR TELEPHONE/RADIO

0004 105-08521 3.000 MOS 100.00000 300.00 100.00000 300.00 300.00000
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000

CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0007 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

| | |
| | |
| | I
| | I
| | |
| | |
| I I
| | I
| 1.00000 1.00] |
| | |
| I I
| | |
0008 110-01001 LUMP | 1100.00000 1100.00]  3000.00000 3000.00]  10000.00000 10
| I I
| I I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
I I I

1.00000 1.00 1.00000

1.00000 1.00 1.00000 1.00 1.00000

MOBILIZATION AND DEMOBILIZATION

0010 801-06775 LUMP 1200.00000 1200.00 8000.00000 8000.00 21000.00000 21
MAINTAINING TRAFFIC

0011 801-92448 40.000 DAY 1.00000 40.00 4.00000 160.00 15.00000
CONSTRUCTION SIGNS, MOBILE

0012 808-03002 1250.000 LFT 0.31500 393.75 0.26000 325.00 0.85000 1
LINE, EPOXY, BROKEN, WHITE, 4 IN.

0013 808-03631 121040.000 LFT 0.31500 38127.60 0.26000 31470.40 0.41000 49
LINE, EPOXY, SOLID, WHITE, 4 IN.

0014 808-03632 45480.000 LFT 0.31500 14326.20 0.26000 11824 .80 0.41000 18
LINE, EPOXY, SOLID, YELLOW, 4 IN.

0015 808-04896 12693.000 LFT 0.31500 3998.30 0.26000 3300.18 0.85000 10

LINE, EPOXY, BROKEN, YELLOW, 4 IN.
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ENGINEER"S ESTIMATE: $ 134,982.55
CALL ORDER 731
LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

T -27660-A

: FT. WAYNE DISTRICT

ROUTE :

COUNTIES : ALLEN

37

DATE :
PAGE :

08/11/06
731 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0016 808-06800 800.000 LFT
TRANSVERSE MARKINGS, EPOXY, SOLID,
YELLOW, CROSSHATCH LINE, 24 IN.

0017 808-74805 240.000 LFT
TRANSVERSE MARKINGS, EPOXY, STOP LINE,
24 IN.

0018 808-74807 10.000 EACH
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE
INDICATIONS ARROWS

0019 808-74808 10.000 EACH
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD
(ONLY)

0020 808-74809 2.000 EACH
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD
R X R)

0021 808-94455 224.000 LFT
TRANSVERSE MARKINGS, EPOXY, CROSSWALK,
6 IN.

SECTION TOTALS

CONTRACT TOTALS

( 1 ) 32-0023574
P

AVEMENT MARKING SYSTEM LLC

2.30000

10.60000

103.00000

108.00000

650.00000

5.85000

I ) 74-2985312 |

INES TRAFFIC SAFETY L_P. |

I |
AMOUNT|  UNIT PRICE AMOUNT]
1840.00] 8.60000 6880.00]
I |

| |
2544_00] 8.60000 2064.00]
I |

I |
1030.00] 108.00000 1080.00]
I |

I |
1080.00] 159.00000 1590.00]
| |

I |
1300.00] 625.00000 1250.00]
| |

| |
1310.40] 2.15000 481.60]
I |

| |
68,693.25] $ 71,828.98]
68,693.25] $ 71,828.98]

3 ) 04-3076608
NITED RENTALS HIGHWAY TECH I

UNIT PRICE

15.00000

15.00000

325.00000

325.00000

350.00000

6.00000

AMOUN

12000.
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3250.

3250.
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00

00

00
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 741 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  338,986.00 ROUTE : 24
CALL ORDER 1 741 CONTRACT ID : T -27661-A COUNTIES : HUNTINGTON WABASH
LETTING DATE : 07/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 09/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TRANSVERSE MARKINGS, EPOXY, STOP LINE,
24 IN.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 32-0023574 PAVEMENT MARKING SYSTEM LLC $ 191,163.40 100.0000%
2 74-2985312 NES TRAFFIC SAFETY L.P. $ 195,238.00 102.1315%
3 04-3076608 UNITED RENTALS HIGHWAY TECH INC $ 290,141.80 151.7769%
IC 1 ) 32-0023574 IC 2 ) 74-2985312 IC 3 ) 04-3076608
|PAVEMENT MARKING SYSTEM LLC |NES TRAFFIC SAFETY L.P. JUNITED RENTALS HIGHWAY TECH I
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PAVEMENT MARKINGS
| | |
0001 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0002 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0003 110-01001 LUMP | 9550.00000 9550.00] 5000.00000 5000.00] 8500.00000 8500.00
MOBILIZATION AND DEMOBILIZATION | | |
0005 801-06710 90.000 DAY | 1.00000 90.00] 6.00000 540.00] 22.50000 2025.00
FLASHING ARROW SIGN | | |
0006 801-06775 LUMP |  62120.00000 62120.00] 8000.00000 8000.00]  40000.00000 40000.00
MAINTAINING TRAFFIC I I |
0007 801-92448 40.000 DAY | 78.25000 3130.00] 1.50000 60.00] 25.00000 1000.00
CONSTRUCTION SIGNS, MOBILE | | |
0008 808-03002 40030.000 LFT | 0.20000 8006.00] 0.32000 12809.60] 0.40000 16012.00
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0009 808-03631 200720.000 LFT | 0.20000 40144 .00] 0.32000 64230.40] 0.42000 84302.40
LINE, EPOXY, SOLID, WHITE, 4 IN. | I |
0010 808-03632 160120.000 LFT | 0.29000 46434 _80] 0.32000 51238.40] 0.42000 67250.40
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0011 808-06800 312.000 LFT | 7.40000 2308.80] 7.60000 2371.20] 15.00000 4680.00
TRANSVERSE MARKINGS, EPOXY, SOLID, I I |
YELLOW, CROSSHATCH LINE, 24 IN. I | |
0012 808-74805 854.000 LFT | 8.70000 7429.80] 7.60000 6490.40] 15.00000 12810.00
| | |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 741 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  338,986.00 ROUTE : 24
CALL ORDER : 741 CONTRACT ID : T -27661-A COUNTIES : HUNTINGTON WABASH
LETTING DATE : 07/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 32-0023574 l 2 ) 74-2985312 | 3 ) 04-3076608
|PAVEMENT MARKING SYSTEM LLC |NES TRAFFIC SAFETY L.P. JUNITED RENTALS HIGHWAY TECH I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 808-74807 206.000 EACH | 27.00000 5562.00] 87.00000 17922.00] 130.00000 26780.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS | | |
0014 808-74808 206.000 EACH | 31.00000 6386.00] 129.00000 26574.00] 130.00000 26780.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
SECTION TOTALS | $ 191,163.40] $ 195,238.00]| $ 290,141.80
------------------------------------------ A
CONTRACT TOTALS I $ 191,163.40] $ 195,238.00] $ 290,141.80




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 745 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 512,642.03 ROUTE : US 231
CALL ORDER : 745 CONTRACT ID : T -28043-C COUNTIES : PUTNAM
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 11/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 529,678.47 100.0000%
IC 1 ) 35-2126716 1C ) 1C )
[WABASH VALLEY ASPHALT CO. LL | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  11220.00000 11220.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 10.000 MOS | 212550000 21255.00] |
FIELD OFFICE, A | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP |  27478.48000 27478.48] |
MOBILIZATION AND DEMOBILIZATION I I |
0007 202-02272 623.600 LFT | 5.98000 3729.13] |
PAVED SIDE DITCH, REMOVE | | |
0008 202-04089 1.000 EACH | 72.45000 72.45] |
SIGN, SHEET, REMOVE I I |
0009 202-74045 4.000 EACH | 45_15000 180.60] |
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0010 203-02000 507.700 CYS | 62.40000 31680.48] |
EXCAVATION, COMMON I I |
0011 205-06932 260.000 LFT | 7.64000 1986.40] |
TEMPORARY CHECK DAM, STRAW BALES I I |
0012 205-06936 64.200 TON | 38.55000 2474.91] |
TEMPORARY SEDIMENT TRAP I I |
0013 205-06937 520.000 LFT | 1.72000 894.40| |
I I |

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 745 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 512,642.03 ROUTE : US 231
CALL ORDER : 745 CONTRACT ID : T -28043-C COUNTIES : PUTNAM
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
( 1 ) 35-2126716 1C ) ( )

WABASH VALLEY ASPHALT CO. LL |
LINE NO /7 ITEM CODE 7/ ALT

I
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT
------------------------------------------ A
0014 207-08263 3235.900 SYS | 11.56000 37407.00] |
SUBGRADE TREATMENT, TYPE IA | | |
0015 301-07448 429.800 TON | 20.37000 8755.03| |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0016 306-08036 4233.900 SYS | 3.49000 14776.31] |
MILLING, ASPHALT, 2 IN. | | |
0017 401-07334 596.600 TON | 89.70000 53515.02] |
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0018 401-07403 666.500 TON | 74.33000 49540.95| |
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0019 401-07408 1637.400 TON | 63.75000 104384 25| |
QC/QA-HMA, 3, 64, BASE, 25.0 mm I | |
0020 404-05511 659.500 SYS | 4.57000 3013.92] |
SEAL COAT, 2 I I |
0021 406-05520 3.500 TON | 343.20000 1201.20] |
ASPHALT FOR TACK COAT | | |
0022 610-07486 96.700 TON | 102 .58000 9919.49] |
HMA FOR APPROACHES, TYPE A I I |
0023 611-06497 3.000 EACH | 315.00000 945.00] |
MAILBOX ASSEMBLY, SINGLE I | |
0024 611-06497 3.000 EACH | 88.26000 264.78] |
MAILBOX ASSEMBLY, SINGLE , REMOVE | | |
0025 616-02320 114.300 SYS | 5_.20000 594.36] |
GEOTEXTILES I I |
0026 616-06451 17.300 TON | 4238000 733.17] |
RIPRAP, UNIFORM | | |
0027 621-06567 13.100 kGAL | 2.10000 27.51] |
WATER I I |
0028 621-06574 3259.600 SYS | 3.14000 10235.14] |
SODDING | | |
0029 801-06207 4781.000 LFT | 1.46000 698026 |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0030 801-06640 14.000 EACH | 157 .50000 2205.00] |
CONSTRUCTION SIGN, A I I |
0031 801-06710 30.000 DAY | 21.00000 630.00] |
FLASHING ARROW SIGN I I |
0032 801-06775 LUMP |  37710.24000 37710.24| |
I I |

MAINTAINING TRAFFIC



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 745 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 512,642.03 ROUTE : US 231
CALL ORDER : 745 CONTRACT ID : T -28043-C COUNTIES : PUTNAM
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-2126716 1C ) 1C )
|WABASH VALLEY ASPHALT CO. LL | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0033 802-05701 35.000 LFT | 14.70000 514.50] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0034 802-07058 1.000 EACH | 91.35000 91.35] |
SIGN, SHEET ASSEMBLY, RELOCATE I I |
0035 802-76025 7.500 SFT | 18.48000 138.60] |
SIGN, SHEET, ENCAPSULATED LENS WITH | I |
LEGEND, 0.080 IN. THICKNESS I I |
0036 802-76035 25.500 SFT | 18.27000 465.89] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0037 802-76045 22.500 SFT | 20.68000 465.30] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I I |
0038 802-99045 2.000 EACH | 9660000 193.20] |
SIGN REMOUNTING | | |
0039 805-01815 4.000 EACH | 1974 .00000 7896.00] |
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. I I |
0040 805-01842 6.000 EACH | 976.50000 5859.00| |
HANDHOLE, SIGNAL | | |
0041 805-02328 652.000 LFT | 0.16000 104.32] |
SIGNAL CABLE, 1C 14GA. | | |
0042 805-06592 1028.000 LFT | 13.75000 14135.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0043 805-78100 1.000 EACH | 8400.00000 8400.00]| |
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE I | |
0044 805-78205 6.000 EACH | 546.00000 3276.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN | I |
0045 805-78415 4.000 EACH | 116550000 4662.00] |
SPAN, CATENARY, AND TETHER I I |
0046 805-78420 3.000 EACH | 263.55000 790.65] |
DISCONNECT HANGER I I |
0047 805-78445 1.000 EACH | 489.30000 489.30] |
SIGNAL SERVICE I I |
0048 805-78467 45.000 LFT | 2.30000 103.50] |
I I |

SIGNAL CABLE, 3C 8GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 745 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 512,642.03 ROUTE : US 231
CALL ORDER : 745 CONTRACT ID : T -28043-C COUNTIES : PUTNAM
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-2126716 | ) 1C )
|WABASH VALLEY ASPHALT CO. LL | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0049 805-78485 138.000 LFT | 2.45000 338.10] |
SIGNAL CABLE, 5C 14GA. | | |
0050 805-78490 554.000 LFT | 2.32000 128528 |
SIGNAL CABLE, 7C 14GA. I I |
0051 805-78510 1035.000 LFT | 1.26000 1304.10] |
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0052 805-78785 4.000 EACH | 777.00000 3108.00] |
SIGNAL DETECTOR HOUSING I I |
0053 805-78795 218.000 LFT | 9.77000 2129.86] |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0054 805-78925 1.000 EACH | 119700000 1197.00] |
CONTROLLER CABINET FOUNDATION, P1 I | |
0055 805-81032 4.000 EACH | 2940.00000 11760.00] |
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0056 805-92504 2.000 EACH | 218.40000 436.80] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0057 808-06703 220.000 LFT | 10.50000 2310.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0058 808-06713 2266.000 LFT | 0.63000 1427 .58 |
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0059 808-06714 4935.000 LFT | 0.63000 3109.05] |
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0060 808-06716 2645.000 LFT | 0.53000 1401.85] |
LINE, REMOVE I I |
0061 808-75297 77.000 LFT | 36.75000 2829._75] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0062 808-75320 2.000 EACH | 222.60000 445.20] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0063 808-75325 1.000 EACH | 320.25000 320.25] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0064 808-75996 34.000 EACH | 59.89000 2036.26] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0065 808-75998 66.000 EACH | 43.05000 2841.30] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I |
SECTION TOTALS I $ 529,678.47| $ | $
------------------------------------------ A e
CONTRACT TOTALS I $ 529,678.47] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 751 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 711,972.00 ROUTE :- US 30
CALL ORDER 751 CONTRACT ID : T -28088-A COUNTIES : ALLEN WHITLEY
LETTING DATE : 07/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 10/14/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 32-0023574 PAVEMENT MARKING SYSTEM LLC $ 190,519.80 100.0000%
2 74-2085312 NES TRAFFIC SAFETY L.P. $ 231,477.10 121.4977%
IC 1 ) 32-0023574 IC 2 ) 74-2985312 1C )
|PAVEMENT MARKING SYSTEM LLC |NES TRAFFIC SAFETY L.P. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A

SECTION 0001 PAVEMENT MARKINGS

0002 105-07039 3.000 MOS 100.00000 300.00 1000.00000 3000.00
FIELD OFFICE, B

0003 105-08520 1.000 EACH 100.00000 100.00 100.00000 100.00
CELLULAR TELEPHONE/RADIO

0004 105-08521 3.000 MOS 100.00000 300.00 100.00000 300.00
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| I I

| | I

| | |

| | |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | I
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
| I I

| I I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

0008 110-01001 LUMP 9400.00000 9400.00 4000.00000 4000.00
MOBILIZATION AND DEMOBILIZATION

0010 801-06710 90.000 DAY 1.00000 90.00 6.00000 540.00
FLASHING ARROW SIGN

0011 801-06775 LUMP 28250.00000 28250.00 9000.00000 9000.00
MAINTAINING TRAFFIC

0012 801-92448 40.000 DAY 63.50000 2540.00 1.50000 60.00
CONSTRUCTION SIGNS, MOBILE

0014 808-03631 297350.000 LFT 0.14000 41629.00 0.29000 86231.50
LINE, EPOXY, SOLID, WHITE, 4 IN.

0015 808-03632 254900.000 LFT 0.14000 35686.00 0.29000 73921.00

LINE, EPOXY, SOLID, YELLOW, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 751 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  711,972.00 ROUTE : US 30
CALL ORDER : 751 CONTRACT ID : T -28088-A COUNTIES : ALLEN WHITLEY
LETTING DATE : 07/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 32-0023574 IC 2 ) 74-2985312 1C )
|PAVEMENT MARKING SYSTEM LLC |NES TRAFFIC SAFETY L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0016 808-05534 4340.000 LFT | 1.55000 6727.00] 0.58000 2517.20]
LINE, EPOXY, SOLID, WHITE, 8 IN. GORE | | |
0017 808-07591 920.000 LFT | 11.65000 10718.00] 11.80000 10856.00]
LINE, EPOXY, SOLID, WHITE, 24 IN. GORE | | |
0018 808-74805 1888.000 LFT | 15.60000 29452.80] 11.80000 22278.40]
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | | |
24 IN. | I |
0019 808-74807 58.000 EACH | 189.00000 10962.00] 95.00000 5510.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0020 808-74808 58.000 EACH | 193.00000 11194.00] 140.00000 8120.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | | |
(ONLY) | | |
0021 808-97643 1440.000 LFT | 2.20000 3168.00]| 3.50000 5040.00]|
BUZZ STRIPS I I |
SECTION TOTALS I $ 190,519.80] $ 231,477.10] $
—————————————————————————————————————————— g
|

CONTRACT TOTALS $ 190,519.80] $ 231,477.10] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 761 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 133,484.20 ROUTE : 930
CALL ORDER © 761 CONTRACT ID : T -28089-A COUNTIES : ALLEN
LETTING DATE : 07/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 10/14/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 32-0023574 PAVEMENT MARKING SYSTEM LLC $ 58,870.51 100.0000%
2 74-2985312 NES TRAFFIC SAFETY L.P. $ 94,929.10 161.2507%
IC 1 ) 32-0023574 IC 2 ) 74-2985312 1C )
|PAVEMENT MARKING SYSTEM LLC |NES TRAFFIC SAFETY L.P. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  PAVEMENT MARKINGS
| | |
0002 105-08520 1.000 EACH | 100.00000 100.00] 100.00000 100.00]
CELLULAR TELEPHONE/RADIO I I |
0003 105-08521 3.000 MOS | 100.00000 300.00] 100.00000 300.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I | |
0005 110-01001 LUMP | 2700.00000 2700.00] 6500.00000 6500.00]
MOBILIZATION AND DEMOBILIZATION | | |
0006 801-06710 14.000 DAY | 16.25000 227.50] 17.00000 238.00]
FLASHING ARROW SIGN I | |
0007 801-06775 LUMP | 2750.00000 2750.00] 8500.00000 8500.00]
MAINTAINING TRAFFIC | | |
0008 801-92448 56.000 DAY | 1.00000 56.00] 1.50000 84.00]
CONSTRUCTION SIGNS, MOBILE I I |
0009 808-01468 180.000 LFT | 9.55000 1719.00] 4.85000 873.00]
LINE, EPOXY, DOTTED, WHITE, 5 IN. 2 FT. | | |
LINE, 4 FT. GAP | I |
0010 808-03002 27540.000 LFT | 0.27500 7573.50] 0.43000 11842.20]
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0011 808-03631 74145.000 LFT | 0.27500 20389.88| 0.43000 31882.35]
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0012 808-03632 74685.000 LFT | 0.27500 20538.38] 0.43000 32114.55]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0013 808-04896 1710.000 LFT | 0.27500 470.25] 0.43000 735.30]
I I |

LINE, EPOXY, BROKEN, YELLOW, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 761 -2
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  133,484.20 ROUTE : 930
CALL ORDER : 761 CONTRACT ID : T -28089-A COUNTIES : ALLEN
LETTING DATE : 07/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 32-0023574 IC 2 ) 74-2985312 1C )
|PAVEMENT MARKING SYSTEM LLC |NES TRAFFIC SAFETY L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0014 808-05534 2045.000 LFT | 1.00000 2045.00] 0.86000 1758.70]
LINE, EPOXY, SOLID, WHITE, 8 IN. | | |
SECTION TOTALS | $ 58,870.51] $ 94,929.10] $
------------------------------------------ A
CONTRACT TOTALS l $ 58,870.51] $ 94,929.10] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 765 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  394,457.35 ROUTE : 231
CALL ORDER : 765 CONTRACT ID : T -28340-B COUNTIES : TIPPECANOE
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 11/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
OTHERS
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 74-2851603 QUANTA SERVICES, INC. $ 395,675.02 100.0000%
2 35-0821499 DREW, JAMES H. CORPORATION $ 411,364.33 103.9652%
3 35-1262778 MIDWESTERN ELECTRIC $ 426,588.30 107.8128%
IC 1 ) 74-2851603 IC 2 ) 35-0821499 1IC 3 ) 35-1262778
[QUANTA SERVICES, INC. IDREW, JAMES H. CORPORATION  |MIDWESTERN ELECTRIC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 TRAFFIC SIGNAL MODERNIZATION
| | |
0001 105-06899 1.000 EACH | 180.00000 180.00] 400.00000 400.00] 2500.00000 2500.00
RADIO I I |
0002 105-07038 5.000 MOS | 1200.00000 6000.00] 2085.11000 10425.55] 2100.00000 10500.00
FIELD OFFICE, A | | |
0003 105-08520 1.000 EACH | 180.00000 180.00] 400.00000 400.00] 350.00000 350.00
CELLULAR TELEPHONE/RADIO | | |
0004 105-08521 5.000 MOS | 100.00000 500.00] 50.00000 250.00] 110.00000 550.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08523 5.000 MOS | 60.00000 300.00] 40.00000 200.00] 150.00000 750.00
RADIO SERVICE | | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES | | |
0007 110-01001 LUMP |  19000.00000 19000.00]  12564.05000 12564.05]  44976.00000 44976.00
MOBILIZATION AND DEMOBILIZATION I | |
0008 202-02278 130.000 LFT | 18.00000 2340.00] 21.70000 2821.00] 42.00000 5460.00
CURB, CONCRETE, REMOVE I I |
0009 202-52710 14.800 SYS | 40.00000 592.00] 47.12000 697.38] 70.00000 1036.00
SIDEWALK, CONCRETE, REMOVE I | |
0010 202-78515 LUMP | 8500.00000 8500.00] 13563.86000 13563.86] 8755.00000 8755.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0011 604-07900 16.000 SYS | 180.00000 2880.00] 198.40000 3174.40] 556.00000 8896.00
| | |

CURB RAMP, CONCRETE, F



ENGINEER"S ESTIMATE: $
CALL ORDER : 765
LETTING DATE : 07/19/06 10:00 AM

394,457.35

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 765 -2
TABULATION OF BIDS
ROUTE : 231
CONTRACT ID : T -28340-B COUNTIES : TIPPECANOE
DISTRICT - CRAWFORDSVILLE DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0012 605-02493 29.400 SYS
CURB ISLAND, CONCRETE

0013 605-06120 132.000 LFT
CURB, CONCRETE

0014 621-06570 25.500 CYS
TOP SOIL

0015 621-06574 183.000 SYS
SODDING

0016 801-06640 45.000 EACH
CONSTRUCTION SIGN, A

0017 801-06710 25.000 DAY
FLASHING ARROW SIGN

0018 801-06775 LUMP
MAINTAINING TRAFFIC

0019 802-03126 12.000 EACH
OVERHEAD SIGN, RELOCATE

0020 802-76025 24.000 SFT

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0021 802-76035 178.600 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0022 802-76045 20.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.125 IN. THICKNESS

0023 802-91122 1.000 EACH
SIGN, GROUND MOUNTED, RESET
0024 805-01479 3.000 EACH

CONTROLLER CABINET FOUNDATION, P1,
MODIFIED

0025 805-01815 8.000 EACH
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12
FT.

0026 805-01820 8.000 EACH
SIGNAL STRAIN POLE, STEEL, INSTALL

0027 805-01842 13.000 EACH
HANDHOLE, SIGNAL

0028 805-02152 24.000 EACH

PEDESTRIAN SIGNAL HEAD WITH
INTERNATIONAL SYMBOLS, 18 IN.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 1 ) 74-2851603 IC 2 ) 35-0821499 1IC 3 ) 35-1262778
QUANTA SERVICES, INC. IDREW, JAMES H. CORPORATION  |MIDWESTERN ELECTRIC
| |
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
____________________________ o
150.00000 4410.00] 162.44000 4775.74] 245.00000 7203.00
| |
38.00000 5016.00]| 22.32000 2946.24| 35.00000 4620.00
| |
25.00000 637.50] 37.20000 948.60] 40.00000 1020.00
| |
18.00000 3294.00] 20.27000 3709.41] 20.00000 3660.00
| |
150.00000 6750.00] 110.36000 4966.20] 195.00000 8775.00
| |
30.00000 750.00] 15.00000 375.00] 50.00000 1250.00
| |
7500.00000 7500.00]  10323.52000 10323.52] 7300.00000 7300.00
| |
280.00000 3360.00] 883.63000 10603.56] 96.00000 1152.00
| |
14.50000 348.00] 31.41000 753.84] 18.00000 432.00
| I
15.20000 2714.72] 29.30000 5232.98] 22.00000 3929.20
| I
21.00000 420.00] 35.14000 702.80] 29.00000 580.00
| I
75.00000 75.00] 481.22000 481._22| 110.00000 110.00
| |
600.00000 1800.00] 1132.76000 3398.28]| 820.00000 2460.00
| I
2500.00000 20000.00] 2375.52000 19004.16] 2344.00000 18752.00
| I
550.00000 4400.00] 802.76000 6422.08| 765.00000 6120.00
| |
880.00000 11440.00] 883.63000 11487.19] 860.00000 11180.00
| |
650.00000 15600.00] 413.23000 9917.52| 550.00000 13200.00
| |
| |



ENGINEER"S ESTIMATE: $
CALL ORDER : 765
LETTING DATE : 07/19/06 10:00 AM

394,457.35

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 765 -3
TABULATION OF BIDS
ROUTE : 231
CONTRACT ID : T -28340-B COUNTIES : TIPPECANOE
DISTRICT - CRAWFORDSVILLE DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0029 805-06592 2140.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.

0030 805-06834 4.000 EACH
CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE, TS2, TYPE 1

0031 805-78109 1.000 EACH
CONTROLLER AND CABINET, SECONDARY, MENU
DRIVEN, 8 PHASE

0032 805-78205 34.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER, GREEN

0033 805-78215 5.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER ARROW, GREEN ARROW

0034 805-78230 4.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

0035 805-78370 24.000 EACH
PEDESTRIAN PUSH BUTTON WITH SIGN

0036 805-78415 13.000 EACH
SPAN, CATENARY, AND TETHER

0037 805-78420 11.000 EACH
DISCONNECT HANGER

0038 805-78445 2.000 EACH
SIGNAL SERVICE

0039 805-78445 1.000 EACH
SIGNAL SERVICE , METERED; US 52 & SR 38

0040 805-78467 415.000 LFT
SIGNAL CABLE, 3C 8CGA.
0041 805-78470 7710.000 LFT
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.
0042 805-78480 1765.000 LFT
SIGNAL CABLE, 3C 14CGA.

0043 805-78485 3860.000 LFT
SIGNAL CABLE, 5C 14GA.

0044 805-78490 2590.000 LFT
SIGNAL CABLE, 7C 14CGA.

0045 805-78510 4930.000 LFT

SIGNAL CABLE, 2C 16GA., SHIELDED

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

( 1 ) 74-2851603 IC 2 ) 35-0821499 1IC 3 ) 35-1262778
QUANTA SERVICES, INC. IDREW, JAMES H. CORPORATION  |MIDWESTERN ELECTRIC

UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
~ 1s.00000 sss20.00] 19.07000 Z0s09.80] 18.00000 38520.00
11200.00000 44800.00’ 10274.65000 41098.60= 9352.00000 37408.00

| |
12800.00000 12800 ooI 10418.75000 10418 75= 12680.00000 12680.00

I |
720.00000 24480.00I 645.59000 21950.06: 645.00000 21930.00

| |
720.00000 3600.00I 642.29000 3211.45} 648.00000 3240.00

| |
950.00000 3800.00I 898.95000 3595.80} 1203.00000 4812.00

| |
150.00000 3600.00I 222.65000 5343.60} 625.00000 15000.00
1800.00000 23400.00I 1930.44000 25095.72} 1655.00000 21515.00
280.00000 3080.00I 212.20000 2334.20} 270.00000 2970.00
650.00000 1300.00I 8213.63000 16427.26} 620.00000 1240.00
650.00000 650.00I 773.63000 773.63: 688.00000 688.00
1.90000 788.50I 2.07000 859.05} 2.65000 1099.75
0.40000 3084.00I 0.72000 5551.20} 0.55000 4240.50
1.50000 2647.50I 1.09000 1923.85} 1.30000 229450
1.70000 6562.00I 1.30000 5018.00} 1.45000 5597.00
1.90000 4921.00I 1.48000 3833.20} 1.62000 4195.80
1.50000 7395.00! 0.97000 4782.10! 0.82000 4042.60



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 765 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  394,457.35 ROUTE : 231
CALL ORDER : 765 CONTRACT ID : T -28340-B COUNTIES : TIPPECANOE
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 74-2851603 IC 2 ) 35-0821499 1IC 3 ) 35-1262778
|QUANTA SERVICES, INC. IDREW, JAMES H. CORPORATION  |MIDWESTERN ELECTRIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0046 805-78785 20.000 EACH | 550.00000 11000.00] 978.76000 19575.20] 633.00000 12660.00
SIGNAL DETECTOR HOUSING | | |
0047 805-78795 3090.000 LFT | 10.00000 30900.00] 12.62000 38995.80] 8.35000 25801.50
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0048 805-78925 1.000 EACH | 550.00000 550.00] 1132.76000 1132.76] 850.00000 850.00
CONTROLLER CABINET FOUNDATION, P1 | | |
0049 805-92504 15.000 EACH | 250.00000 3750.00] 231.64000 3474.60]| 362.00000 5430.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0050 808-05866 88.800 SYS | 28.00000 2486.40] 16.12000 1431._46] 20.00000 1776.00
PAVEMENT MESSAGE MARKING, REMOVE I I |
0051 808-06368 1875.000 LFT | 3.50000 6562.50] 0.43000 806.25] 1.25000 2343.75
TRANSVERSE MARKING, REMOVE I | |
0052 808-06711 1200.000 LFT | 1.00000 1200.00] 0.22000 264.00] 0.40000 480.00
LINE, PAINT, BROKEN, WHITE, 4 IN. , 10 | I |
FT LINE, 30 FT GAP I I |
0053 808-06713 3400.000 LFT | 0.60000 2040.00] 0.22000 748.00] 0.40000 1360.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0054 808-06714 4340.000 LFT | 0.50000 2170.00] 0.22000 954.80| 0.40000 1736.00
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0055 808-06716 7340.000 LFT | 1.00000 7340.00] 0.21000 1541._40] 0.56000 4110.40
LINE, REMOVE | | |
0056 808-75297 589.000 LFT | 7.30000 4299.70] 4.96000 2921.44] 6.80000 4005.20
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. I I |
0057 808-75300 1362.000 LFT | 2.10000 2860.20] 1.24000 1688.88]| 2.55000 3473.10
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 6 IN. | | |
0058 808-75320 31.000 EACH | 100.00000 3100.00] 74.40000 2306.40] 100.00000 3100.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0059 808-75325 16.000 EACH | 120.00000 1920.00] 106.64000 1706.24] 132.00000 2112.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0060 808-98796 225.000 LFT | 4.80000 1080.00] 1.09000 245.25] 1.60000 360.00
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 | I |
IN., 2 FT. LINE, 4 FT. GAP , 2 FT LINE, | | |
8 FT GAP I I |
SECTION TOTALS | $ 395,675.02| $ 411,364.33] $ 426,588.30
------------------------------------------ A
CONTRACT TOTALS | $ 395,675.02] $ 411,364.33] $ 426,588.30




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $
CALL ORDER 1771
LETTING DATE : 07/19/06 10:00 AM

30,617.00
CONTRACT ID :
DISTRICT
CONTRACT TIME :
CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

T -28374-A
: FT. WAYNE DISTRICT
10/13/06 COMPLETION DATE

ROUTE :
COUNTIES :

PROJECT(S) :

VARIOUS

RANK VENDOR NO./NAME

DATE : 08/11/06
PAGE : 771 -1
TOTAL % OVER
BID LOW BID

1 35-1473618
2 74-2985312

THREE RIVERS BARRICADE & EQUIP. CO.,
NES TRAFFIC SAFETY L.P.

28,683.20 100.0000%
42,225.00 147.2116%

|
LINE NO /7 ITEM CODE 7/ ALT |
|
+

ITEM DESCRIPTION QUANTITY UNIT PRICE
SECTION 0001  PAVEMENT MARKINGS
|
0001 109-08443 1.000 DOL | 1.00000
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC |
CONTROL DEVICES |
0002 109-08444 1.000 DOL | 1.00000
QUALITY ADJUSTMENTS, FAILED MATERIALS |
0003 110-01001 LUMP | 1000.00000
MOBILIZATION AND DEMOBILIZATION I
0004 801-06775 LUMP | 360.00000
MAINTAINING TRAFFIC |
0005 801-92448 312.000 DAY | 0.10000
CONSTRUCTION SIGNS, MOBILE |
0006 808-75140 65.000 EACH | 370.00000
PAVEMENT MESSAGE MARKINGS, PAINT, WORD |
RXR |
0007 808-75340 12.000 EACH | 270.00000
PAVEMENT MESSAGE MARKINGS, I
THERMOPLASTIC, WORD, RXR |
SECTION TOTALS I $
__________________________________________ +
CONTRACT TOTALS l $

( 1 ) 35-1473618 |
THREE RIVERS BARRICADE & EQU |NES TRAFFIC SAFETY L.P.

2 ) 74-2985312

|
AMOUNT| UNIT PRICE AMOUNT

+
| |
1.00] 1.00000 1.00]
| |
| |
1.00] 1.00000 1.00]
| |
1000.00] 5000.00000 5000.00]
| |
360.00] 5000.00000 5000.00]
| |
31.20] 4.00000 1248.00]|
| |
24050.00] 375.00000 24375.00]
| |
| |
3240.00] 550.00000 6600.00]
| |
| |
28,683.20] $ 42,225.00]
28,683.20] $ 42,225.00]

UNIT PRICE AMOUNT

________________________________________________________ P




WIDE FLANGE SIGN POST SUPPORT

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 781 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  85,716.41 ROUTE : 31
CALL ORDER : 781 CONTRACT ID : T -28382-A COUNTIES : FULTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 05/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1657131 MICHIANA CONTRACTING INC $ 54,961.57 100.0000%
2 35-1416052 LIGHTS & SIGNALS, INC. $ 59,834.56 108.8662%
3 74-2851603 QUANTA SERVICES, INC. $ 64,714.82 117.7456%
IC 1 ) 35-1657131 IC 2 ) 35-1416052 IC 3 ) 74-2851603
IMICHIANA CONTRACTING INC ILIGHTS & SIGNALS, INC. IQUANTA SERVICES, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SIGN MODERNIZATION
| | |
0001 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0002 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0003 110-01001 LUMP | 2700.00000 2700.00] 3000.00000 3000.00] 3200.00000 3200.00
MOBILIZATION AND DEMOBILIZATION | | |
0004 202-74040 10.000 EACH | 240.00000 2400.00] 170.00000 1700.00] 155.00000 1550.00
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | | |
0005 202-74045 2.000 EACH | 50.00000 100.00] 25.00000 50.00] 25.00000 50.00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0006 801-06640 10.000 EACH | 90.00000 900.00] 140.00000 1400.00] 175.80000 1758.00
CONSTRUCTION SIGN, A | | |
0007 801-06775 LUMP | 100.00000 100.00] 2000.00000 2000.00] 1600.00000 1600.00
MAINTAINING TRAFFIC I I |
0008 802-07057 1633.000 SFT | 16.00000 26128.00] 15.00000 24495 _00]| 15.80000 25801.40
SIGN, PANEL, WITH LEGEND | I |
0009 802-07137 2.000 EACH | 235.00000 470.00] 400.00000 800.00] 319.00000 638.00
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION,VIIT TYPE VIII I I |
0010 802-07151 18.000 EACH | 235.00000 4230.00] 400.00000 7200.00] 315.00000 5670.00
WIDE FLANGE SIGN POST SUPPORT I | |
FOUNDATION, V11 I I |
0011 802-07153 4.000 EACH | 280.00000 1120.00] 400.00000 1600.00] 390.00000 1560.00
I | |
| | |

FOUNDATION, XI



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 781 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  85,716.41 ROUTE : 31
CALL ORDER : 781 CONTRACT ID : T -28382-A COUNTIES : FULTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT ~ : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1657131 IC 2 ) 35-1416052 IC 3 ) 74-2851603
IMICHIANA CONTRACTING INC ILIGHTS & SIGNALS, INC. IQUANTA SERVICES, INC.
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0012 802-07154 4.000 EACH | 330.00000 1320.00] 400.00000 1600.00] 450.00000 1800.00
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, XI1 | | I
0013 802-76035 36.000 SFT | 10.00000 360.00] 13.00000 468.00]| 14.50000 522.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | I
LEGEND, 0.100 IN. THICKNESS 0.100 IN. | | |
0014 802-76095 7759.780 LBS | 1.95000 15131.57| 2.00000 15519.56 2.65000 20563.42
STRUCTURAL STEEL, BREAKAWAY | | I
SECTION TOTALS | $ 54,961.57] $ 59,834.56] $ 64,714.82
—————————————————————————————————————————— -
I

CONTRACT TOTALS $ 54,961.57] $ 59,834.56] $ 64,714.82




ENGINEER"S ESTIMATE: $
CALL ORDER : 785
LETTING DATE : 07/19/06 10:00 AM

225,260.62

CONTRACT DESCRIPTION :
SET-ASIDE : Standard

VENDOR RANKING :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

T -28425-B

: SEYMOUR DISTRICT

CONTRACT TIME :

11/17/06 COMPLETION DATE

08/11/06
785 -1

RANK VENDOR NO./NAME

DATE :
PAGE :
ROUTE : SR 46
COUNTIES : RIPLEY
PROJECT(S) :
TOTAL
BID

% OVER
LOW BID

$ 220,980.00 100.0000%
$ 238,075.62 107.7363%
$ 238,299.45 107.8376%

1 35-1710202
2 35-0821499
3 74-2851603

SIGNAL CONSTRUCTION,

QUANTA SERVICES,

INC.

DREW, JAMES H. CORPORATION
INC.

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 SIGNAL PROJECT

0001 105-07038 6.000 MOS
FIELD OFFICE, A

0002 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0003 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0004 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0006 202-02236 500.000 SYS
SURFACE, REMOVE

0007 202-02241 70.000 LFT
GUARDRAIL, REMOVE

0008 202-02278 370.000 LFT
CURB, CONCRETE, REMOVE

0009 202-93615 45.000 SYS
CONCRETE, REMOVE

0010 202-94810 1.000 EACH
CURB TURNOUT, REMOVE

0011 203-02070 150.000 CYS
BORROW

0012 306-08038 1800.000 SYS

MILLING, ASPHALT, 4 IN.

( 1 ) 35-1710202
SIGNAL CONSTRUCTION,

11000.
12.
18.

475.

30.

.00000

.00000

-00000

.00000

00000

.50000

00000

.50000

00000

00000

00000

.50000

IC 2 ) 35-0821499 1C 3 ) 74-2851603
INC. |DREW, JAMES H. CORPORATION JQUANTA SERVICES, INC.
| |
AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUN
____________________________ e
| |
5100.00] 800.00000 4800.00] 2500.00000 15000
I |
1.00] 1.00000 1.00] 1.00000 1
I |
1.00] 1.00000 1.00] 1.00000 1
I |
| |
1.00] 1.00000 1.00] 1.00000 1
I |
11000.00] 9014 .19000 9014.19] 11000.00000 11000.
I |
3750.00] 8.05000 4025.00] 7.35000 3675.
I |
840.00] 23.00000 1610.00] 26.25000 1837.
I |
2405.00] 6.90000 2553.00] 6.30000 2331.
I |
810.00] 19.55000 879.75] 17.85000 803.
I |
475.00] 517 .50000 517.50] 475.00000 475.
I |
4500.00] 31.05000 4657 .50] 28.35000 4252.
I |
13500.00] 8.05000 14490.00] 8.00000 14400.
I |

T

.00

.00

.00

.00

00

00

50

00

25

00

50

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 785 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 225,260.62 ROUTE : SR 46
CALL ORDER : 785 CONTRACT ID : T -28425-B COUNTIES : RIPLEY
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE : Standard

( 1 ) 35-1710202
S

IC 2 ) 35-0821499
IGNAL CONSTRUCTION, INC. ID
|

IC 3 ) 74-2851603
REW, JAMES H. CORPORATION  |Q
|

UANTA SERVICES, INC.
LINE NO /7 ITEM CODE 7/ ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 402-07433 150.000 TON | 105.00000 15750.00] 115.00000 17250.00] 115.00000 17250.00
HMA SURFACE, TYPE B | | |
0014 402-07438 250.000 TON | 90.00000 22500.00] 97.75000 24437 .50 95_00000 23750.00
HMA INTERMEDIATE, TYPE B I I |
0015 406-05520 1.000 TON | 450.00000 450.00] 483.00000 483.00] 441.00000 441.00
ASPHALT FOR TACK COAT | | |
0016 605-02042 1.000 EACH | 1000.00000 1000.00] 1035.00000 1035.00] 94500000 945.00
CURB AND GUTTER TURNOUT, CONCRETE I I |
0017 605-06150 500.000 LFT | 25.50000 12750.00] 27.60000 13800.00] 25.20000 12600.00
CURB AND GUTTER, C, CONCRETE I I |
0018 605-06160 30.000 LFT | 27.50000 825.00] 29.90000 897.00] 27.30000 819.00
CURB AND GUTTER, B, CONCRETE, MODIFIED | | |
0019 607-06365 30.000 LFT | 100.00000 3000.00] 103.50000 3105.00] 95.00000 2850.00
PAVED SIDE DITCH, G I I |
0020 621-06574 500.000 SYS | 6.00000 3000.00] 7.53000 3765.00] 6.90000 3450.00
SODDING I | |
0021 801-06640 12.000 EACH | 155.00000 1860.00] 201.25000 2415.00] 220.00000 2640.00
CONSTRUCTION SIGN, A I I |
0022 801-06775 LUMP |  26000.00000 26000.00]  24194.59000 24194.59]  18000.00000 18000.00
MAINTAINING TRAFFIC I | |
0023 801-09133 2.000 EACH | 4400.00000 8800.00]| 4025.00000 8050.00]| 4300.00000 8600.00
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
0024 802-05701 39.000 LFT | 15.00000 585.00] 22.40000 873.60] 11.05000 430.95
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0025 802-76025 7.500 SFT | 45_00000 337.50] 16.86000 126.45] 20.10000 150.75
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS I | |
0026 802-76030 72.000 SFT | 33.00000 2376.00] 17.18000 1236.96] 20.75000 1494 .00
SIGN, SHEET, ENCLOSED LENS WITH LEGEND, | | |
0.100 IN. THICKNESS | I |
0027 805-01815 4.000 EACH | 1750.00000 7000.00] 2609.19000 10436.76] 2080.00000 8320.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0028 805-01842 7.000 EACH | 750.00000 5250.00] 948 .35000 6638.45| 102500000 7175.00
HANDHOLE, SIGNAL I | |
0029 805-01879 1.000 EACH | 650.00000 650.00]| 854.20000 854.20] 825.00000 825.00
SIGNAL SERVICE, INSTALL I I |
0030 805-06592 1100.000 LFT | 15.00000 16500.00] 20.59000 22649_00] 18.25000 20075.00
| | |

CONDUIT, STEEL, GALVANIZED, 2 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 785 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 225,260.62 ROUTE : SR 46
CALL ORDER : 785 CONTRACT ID : T -28425-B COUNTIES : RIPLEY
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE : Standard

( 1 ) 35-1710202
S

IC 2 ) 35-0821499
IGNAL CONSTRUCTION, INC. ID
|

IC 3 ) 74-2851603
REW, JAMES H. CORPORATION  |Q
|

UANTA SERVICES, INC.
LINE NO /7 ITEM CODE 7/ ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0031 805-06834 1.000 EACH |  13500.00000 13500.00] 9188.41000 9188.41]  10000.00000 10000.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE, TS2, TYPE I | | |
0032 805-78205 8.000 EACH | 450.00000 3600.00] 602.84000 4822.72] 600.00000 4800.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN | | |
0033 805-78230 2.000 EACH | 1000.00000 2000.00] 996.26000 1992.52] 1100.00000 2200.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0034 805-78415 3.000 EACH | 1450 .00000 4350.00] 2136.92000 6410.76| 2200.00000 6600.00
SPAN, CATENARY, AND TETHER I I |
0035 805-78420 5.000 EACH | 220.00000 1100.00] 189.28000 946.40] 280.00000 1400.00
DISCONNECT HANGER I I |
0036 805-78467 50.000 LFT | 3.00000 150.00] 2.17000 108.50] 2.75000 137.50
SIGNAL CABLE, 3C 8GA. I I |
0037 805-78470 1800.000 LFT | 0.25000 450.00] 0.90000 1620.00] 0.15000 270.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0038 805-78485 200.000 LFT | 1.50000 300.00] 1.40000 280.00] 2.30000 460.00
SIGNAL CABLE, 5C 14GA. I | |
0039 805-78490 1000.000 LFT | 1.75000 1750.00] 1.58000 1580.00] 2.40000 2400.00
SIGNAL CABLE, 7C 14GA. | | |
0040 805-78510 2700.000 LFT | 1.25000 3375.00] 1.07000 2889.00]| 2.15000 5805.00
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0041 805-78785 5.000 EACH | 650.00000 3250.00] 1106.59000 5532.95] 775.00000 3875.00
SIGNAL DETECTOR HOUSING I I |
0042 805-78795 600.000 LFT | 7.00000 4200.00] 10.52000 6312.00] 11.50000 6900.00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0043 805-78925 1.000 EACH | 600.00000 600.00] 1249_59000 1249_59] 825.00000 825.00
CONTROLLER CABINET FOUNDATION, P1 I I |
0044 805-79020 LUMP | 5800.00000 5800.00]| 2758.78000 2758.78] 3000.00000 3000.00
TRAFFIC SIGNAL INSTALLATION | I |
0045 805-92504 4.000 EACH | 245.00000 980.00] 213.86000 855.44] 230.00000 920.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0046 808-06701 450.000 LFT | 0.55000 247.50] 0.92000 414_00] 0.84000 378.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0047 808-06716 85.000 LFT | 2.20000 187.00] 2.76000 234.60] 2.50000 212.50
LINE, REMOVE 24 inch I I |
0048 808-06716 2410.000 LFT | 0.40000 964.00] 0.46000 1108.60] 0.45000 1084.50
| | |

LINE, REMOVE 4 inch



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 225,260.62
CALL ORDER : 785 CONTRACT ID : T -28425-B
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE : Standard

ROUTE :
COUNTIES :

SR 46
RIPLEY

DATE :
PAGE :

08/11/06
785 -4

( 1 ) 35-1710202
S

IC
IGNAL CONSTRUCTION, INC. ID
I

LINE NO /7 ITEM CODE 7/ ALT

) 35-0821499

REW, JAMES H. CORPORATION

3 ) 74-2851603
UANTA SERVICES,

UNIT PRICE

0.85000

0.85000

5.10000

5.10000

84.00000

126.00000

INC.

AMOUN

459.

1020.

168.

126.

238,299.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
------------------------------------------ A
0049 808-75205 200.000 LFT | 0.55000 110.00] 0.92000 184.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0050 808-75245 1760.000 LFT | 0.50000 880.00] 0.92000 1619.20]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0051 808-75290 90.000 LFT | 5.50000 495.00] 5.58000 502.20]
TRANSVERSE MARKINGS, THERMOPLASTIC, | I |
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | | |
0052 808-75297 200.000 LFT | 5.50000 1100.00] 5.58000 1116.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0053 808-75320 2.000 EACH | 210.00000 420.00] 517.50000 1035.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0054 808-75325 1.000 EACH | 15500000 155.00] 517.50000 517.50]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
SECTION TOTALS | $ 220,980.00]| $ 238,075.62|
------------------------------------------ A
CONTRACT TOTALS | $ 220,980.00] $ 238,075.62]

238,299.

T

.00

.00

00

00

00

00

45

45




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 791 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  223,545.99 ROUTE : SR 3 and SR 930
CALL ORDER : 791 CONTRACT ID : T -28543-A COUNTIES : ALLEN
LETTING DATE : 07/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 10/28/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE : Standard
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1416052 LIGHTS & SIGNALS, INC. $ 140,630.25 100.0000%
2 74-2851603 QUANTA SERVICES, INC. $ 212,833.03 151.3423%
IC 1 ) 35-1416052 IC 2 ) 74-2851603 1C )
ILIGHTS & SIGNALS, INC. |QUANTA SERVICES, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 NEW SIGNAL INSTALLATION
| | |
0001 105-07038 3.000 MOS | 1000.00000 3000.00] 800.00000 2400.00]
FIELD OFFICE, A I | |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0004 110-01001 LUMP | 3000.00000 3000.00]  10000.00000 10000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0005 202-74045 7.000 EACH | 20.00000 140.00] 25.00000 175.00]
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0006 202-78515 LUMP | 500.00000 500.00] 1000.00000 1000.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE | | |
0007 801-06640 24.000 EACH | 140.00000 3360.00] 150.00000 3600.00]
CONSTRUCTION SIGN, A I I |
0008 801-06775 LUMP | 1300.00000 1300.00] 5000.00000 5000.00]|
MAINTAINING TRAFFIC | I |
0009 802-05701 13.000 LFT | 1400000 182.00] 12.00000 156.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0010 802-05702 62.000 LFT | 12.00000 744.00] 10.00000 620.00]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I I |
0011 802-07060 2.000 EACH | 100.00000 200.00] 150.00000 300.00]
I I |

SIGN, SHEET, RELOCATE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 223,545.99
CALL ORDER 791 CONTRACT ID : T -28543-A

LETTING DATE : 07/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE : Standard

ROUTE :
COUNTIES :

SR 3 and SR 930
ALLEN

( 1 ) 35-1416052 1C
LIGHTS & SIGNALS, INC. 10
LINE NO / ITEM CODE / ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
------------------------------------------ A
0012 802-76025 36.250 SFT | 10.00000 362.50] 14.50000 525.63]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0013 802-76035 78.500 SFT | 12.00000 942.00] 15.00000 1177.50]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS | | |
0014 802-76045 27.000 SFT | 13.00000 351.00] 25_.00000 675.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS I I |
0015 805-01815 6.000 EACH | 1200.00000 7200.00] 1850.00000 11100.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0016 805-01842 18.000 EACH | 600.00000 10800.00] 820.00000 14760.00]
HANDHOLE, SIGNAL I I |
0017 805-02087 LUMP | 700.00000 700.00] 500.00000 500.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL | | |
EQUIPMENT I I |
0018 805-02262 LUMP | 2000.00000 2000.00]  11250.00000 11250.00]
FLASHER INSTALLATION , TEMPORARY I | |
0019 805-02328 2000.000 LFT | 0.25000 500.00] 1.00000 2000.00]
SIGNAL CABLE, 1C 14GA. | | |
0020 805-02373 2000.000 LFT | 3.45000 6900.00] 2.60000 5200.00]
INTERCONNECT CABLE, FIBER OPTIC | | |
0021 805-06592 2535.000 LFT | 9.00000 22815.00] 18.00000 45630.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0022 805-78100 1.000 EACH | 8200.00000 8200.00]  11800.00000 11800.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE I I |
0023 805-78109 1.000 EACH | 8200.00000 8200.00]  12650.00000 12650.00]
CONTROLLER AND CABINET, SECONDARY, MENU | | |
DRIVEN, 8 PHASE | I |
0024 805-78205 17.000 EACH | 470.00000 7990.00] 700.00000 11900.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0025 805-78215 4.000 EACH | 450.00000 1800.00] 750.00000 3000.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER ARROW, GREEN ARROW I I |
0026 805-78415 8.000 EACH | 1300.00000 10400.00] 1400.00000 11200.00]
I I |

SPAN, CATENARY, AND TETHER

2

) 74-2851603
UANTA SERVICES,



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 223,545.99
CALL ORDER 791 CONTRACT ID : T -28543-A

LETTING DATE : 07/19/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE : Standard

ROUTE :
COUNTIES :

SR 3 and SR 930
ALLEN

IC 1 ) 35-1416052 IC 2 ) 74-2851603 |
ILIGHTS & SIGNALS, INC. |QUANTA SERVICES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
------------------------------------------ A
0027 805-78420 8.000 EACH | 180.00000 1440.00] 280.00000 2240.00]
DISCONNECT HANGER | | |
0028 805-78445 2.000 EACH | 475.00000 950.00] 450.00000 900.00]
SIGNAL SERVICE I I |
0029 805-78467 95.000 LFT | 1.60000 152.00] 1.90000 180.50]
SIGNAL CABLE, 3C 8GA. | | |
0030 805-78470 4715.000 LFT | 0.25000 1178.75] 1.00000 4715.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0031 805-78485 750.000 LFT | 1.10000 825.00] 1.00000 750.00]
SIGNAL CABLE, 5C 14GA. I I |
0032 805-78490 1390.000 LFT | 1.20000 1668.00] 1.30000 1807.00]
SIGNAL CABLE, 7C 14GA. I | |
0033 805-78510 5430.000 LFT | 0.80000 4344.00] 1.30000 7059.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0034 805-78785 13.000 EACH | 475.00000 6175.00] 550.00000 7150.00]
SIGNAL DETECTOR HOUSING | | |
0035 805-78795 1472.000 LFT | 8.00000 11776.00] 8.20000 12070.40]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0036 805-78925 2.000 EACH | 560.00000 1120.00] 550.00000 1100.00]
CONTROLLER CABINET FOUNDATION, P1 I | |
0037 805-79020 LUMP | 4000.00000 4000.00]| 1500.00000 1500.00]
TRAFFIC SIGNAL INSTALLATION | | |
0038 805-92504 9.000 EACH | 280.00000 2520.00] 400.00000 3600.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0039 808-06703 1040.000 LFT | 0.70000 728.00] 0.80000 832.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0040 808-06716 800.000 LFT | 1.00000 800.00] 1.10000 880.00]
LINE, REMOVE I I |
0041 808-75297 165.000 LFT | 5.00000 825.00] 5.20000 858.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | I |
0042 808-75320 3.000 EACH | 75.00000 225.00] 80.00000 240.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0043 808-75325 3.000 EACH | 105.00000 315.00] 110.00000 330.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) I I |
SECTION TOTALS | $ 140,630.25| $ 212,833.03|
------------------------------------------ A
CONTRACT TOTALS | $ 140,630.25] $ 212,833.03]




ENGINEER™S ESTIMATE: $ 293,278.30
CALL ORDER 811
LETTING DATE : 07/19/06 10:00 AM
CONTRACT DESCRIPTION :

SET-ASIDE : Standard

VENDOR RANKING :

C

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : T -28810-A

DISTRICT : VINCENNES DISTRICT
ONTRACT TIME : 11/15/06 COMPLETION DATE

PR

ROUTE :

COUNTIES : VARIOUS

0JECT(S) :

DATE : 08/11/06
PAGE : 811 -1

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20-4272652 REFLECTIVE IMAGE, LLC $ 213,999.00 100.0000%
2 31-0989223 TRAFFIC SPECIALISTS, INC. $ 238,511.04 111.4543%
3 35-1983873 M A S MARKERS, INC. $ 247,894.93 115.8393%
IC 1 ) 20-4272652 IC 2 ) 31-0989223 | 3 ) 35-1983873
IREFLECTIVE IMAGE, LLC ITRAFFIC SPECIALISTS, INC. IM A S MARKERS, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 RAISED PAVEMENT MARKERS, REFURBISHED
| | |
0001 105-08520 1.000 EACH | 55_30000 55.30] 100.00000 100.00] 100.00000 100.00
CELLULAR TELEPHONE/RADIO I | |
0002 105-08521 6.000 MOS | 45_00000 270.00] 75.00000 450.00] 75.00000 450.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 5000.00000 5000.00]| 4500.00000 4500.00]  11160.00000 11160.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 801-06775 LUMP | 5000.00000 5000.00] 9000.00000 9000.00]  27490.13000 27490.13
MAINTAINING TRAFFIC | | |
0008 808-75994 59578.000 EACH | 3.15000 187670.70] 3.18000 189458.04| 3.10000 184691 .80
PRISMATIC REFLECTOR | | |
0009 808-75998 1000.000 EACH | 16.00000 16000.00] 35.00000 35000.00] 2400000 24000.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 213,999.00] $ 238,511.04] $ 247,894.93
------------------------------------------ A
CONTRACT TOTALS I $ 213,999.00] $ 238,511.04] $ 247,894.93




